
 
 
 
 

 
 
 
 
 
 
 
 
 
 

 
 
 
 

REQUEST FOR PROPOSALS (RFP)-DOE-2021-011 
 

Concrete Staircase Roofing Demolition Project 
Located at the Joseph Gomez Elementary School, St. Thomas, USVI 

 

Issuance Date August 6, 2021 

 
Due Date: September 3, 2021 at 10:00 a.m. AST 

 
 

Submit proposals to bids@vide.vi 
 
 
 
 
 



 
 
 

 

I.  GENERAL INFORMATION 

A.   PURPOSE / OVERVIEW 
 

The Virgin Islands Department of Education (VIDE) seeks the qualified services of a 
fully Licensed and Insured Contractor with the capability to secure approval of a 
Demolition Permit from GVI’s Department of Planning and Natural Resources. 
 
This overall Design-Build Project consist of the demolition of One (1) Concrete 
Staircase Cover and, when additional funding becomes available, replacing the removed 
Concrete Staircase Cover with One (1) New Canvas Cover at the Joseph Gomez 
Elementary School.   See attached School Layout highlighted in Red detailing area of 
work. 
 
Anticipated Proposal Timeline 
Issuance Date 8/6/2021  
Last Day for Questions 8/20/2021 Khadila.joseph@vide.vi 
Bid Submittal Deadline 9/3/2021 at 10:00am bids@vide.vi 
Award Notification Date 9/11/2021  
Contract Execution  9/30/2021  
   
 
 
The BASE BID: 
The Base Bid shall include only the Total Costs for the programming, preparation & 
securing approvals for construction drawings (drawings & specs), permitting, selective 
demolition, removal, and proper legal disposal of all refuse of One (1) Concrete 
Staircase Cover that is attached to the staircase via a center Wall/Column area centered 
within the staircase.   After the removal of the existing Concrete Staircase Cover, all 
remaining electrical and drainage piping will be capped flush to the top of remaining 
center wall.   However, remaining rebar stubs will be bent and cut 3” beyond top of 
remaining center wall and, a #3 rebar will be added to tie all bent vertical rebars.   
Additionally, after the removal of the Concrete Covering the remaining center wall will 
be capped with 4” inches thick of 3,500 PSI Type III Concrete with 6% Industrial Ash 
and remaining bent rebar stubs will be embedded into said new concrete cap with a min. 
of 1” of concrete cover.  Said new concrete cap will be tapered to all edges to allow 
water to not pool on top of the existing wall.   Moreover, said new concrete cap will also 
extend a maximum of 3” beyond the existing center wall on all sides and will include a 
water-drip on all sides.   Lastly, said new concrete cap will require a shop drawing 
delineating and describing the work stamped by a locally licensed Engineer or Architect 
for review and approval of the VIDE Project Manager prior to this work’s execution. 
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The BID ADD ALTERNATE (if additional funding becomes available): 
The Bid Add Alternate shall include the Total Costs for the installation of a detachable 
light blue canvas cover that shelters the complete staircase from rain and does not extend 
beyond the original covered areas of the previous Concrete Staircase Cover that would 
be demolished under the Base Bid specified above.   Said Canvas Cover will be attached 
to the remaining staircase utilizing a bolted on heavy-duty galvanized steel or heavy-duty 
aluminum framing system designed to maintain its rigidity with the detachable canvas 
attached during a minimum of 50 MPH sustained wind loading.   The detachable canvas 
will be made of water & fire resistant composite materials that will also be mildew 
resistant and will have reinforced seams for long lasting use.     
Thorough Training to remove and reinstall the Canvas Cover will be coordinated and 
provided to VIDE’s Division of Maintenance through a minimum of Two (2) Training 
Sessions at this School’s location.   A listing signed by all VIDE personnel who 
participated in both Training Sessions will be transmitted to the VIDE Project Manager. 
 
All Materials being considered by the Contractor for constructing the proposed canvas 
roofing canopy and framing systems shall be transmitted to the VIDE Project Manager 
via cut-sheets and shop-drawings as one or more Submittals for VIDE’s Signature 
Approval(s) prior to the Contractor’s ordering/purchasing of said materials for 
installation.   Shop Drawings will delineate all sizes & materials and both the overall 
installation and a step-by-step approach in removing and reinstalling the canvas cover. 
 

It is understood herein that the Bid Alternate costs does not include any work efforts 
detailed within the above Base Bid costs. 
 
NOTES related to both the Base & Alternate Bid: 
The existing remaining Staircase’s center walls, landings, stairs, & railings shall remain 
in-place and will be fully protected during all phases of the selective demolition work 
efforts.   Therefore, before and after pictures documenting before and after conditions of 
said remaining staircases are required to be transmitted to the VIDE Project Manager.    
 

All disturbed wall areas of the staircase & adjacent Building to include the remaining 
stairs and landings or where any other parts of the demolished Three (3) Concrete 
Staircase Covers touched or impacted the remaining structure during the demolish work 
efforts in whatsoever manner shall be refinished to a smooth surface and painted with 2 
coats of paint to match existing wall, ceiling, or floor finish. 
 

The selected vendor shall prepare all documents and drawings stamped by a professional 
engineer or architect required to obtain both the VIDE Project Manager’s Approval and a 
DPNR Demolition Permit and the related permitting costs for both the drawings, 
specifications, and permit shall be borne by the selected vendor.   Moreover, all concrete 
crushing to reduce the material size of the concrete refuse to meet VIWMA’s landfill 
requirements including any shipping (on or off-island), hauling, and tipping permitting 
fees for all refuse disposal requirements to effectively adhere to the USVI Law shall be 
included within the overall provided bid pricing.  Lastly, all documentation generated 
regarding disposal of any refuse shall be provided via a jump-drive to the VIDE Project 
Manager at the conclusion of said activities.  
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Remove all fixtures (lighting or otherwise) & related conduits and properly dispose of 
said material in compliance to VI Code.   Properly relocate any and all existing working 
site lighting and staircase lighting as is required.   Thereafter, cap all remaining 
electrical, water, and other piping at the peripheral edge boundary of the work area 
contracted herein.    And, this work effort does include any and all particular utilities that 
are required to be rerouted for a continuation of the functionality of staircases and all 
other surrounding buildings & facilities. 
 
All refuse materials generated by this work shall be fully documented by quantity and 
costs for disposal from the work site to final location for proper disposal as is required 
under the laws of the U.S. Virgin Islands. 
 
This Project’s Staging Area can be located directly adjacent to the worksite and, said 
location shall be approved by the VIDE Project Manager.   And, if this work effort is 
performed while the school is in session, both the worksite and staging area(s) will be 
fenced off and signage will be installed for safety of the students & school administrators 
in compliance to OSHA regulations. 

At the end of each day during the overall work effort, the worksites shall be properly 
secured and tools removed and stored. 

 
B.   BACKGROUND 
 
 Virgin Islands Department of Education 

The Commissioner of Education heads the Virgin Islands Department of Education, 
including the Virgin Islands Public School System. The Territory of the United States 
Virgin Islands is divided into two (2) school districts – the St. Thomas-St. John school 
district and the St. Croix school district. The two (2) school districts are managed and 
directed by Insular Superintendents with the day-to-day operations of each school district 
being managed with district offices on St. Thomas and St. Croix. The following contains 
additional information concerning the two (2) school districts:   

 
ST. THOMAS/ST. JOHN SCHOOL DISTRICT Number 
Schools 12 

Elementary Schools 7 
Middle Schools 2 
Junior High School 1 
High Schools 2 

Programs 3 
Day Adult Program 1 
Skill Center 1 
Alternative Ed Program 1 

Total Schools and Programs 15 
Number of Students 5,375 
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ST. CROIX SCHOOL DISTRICT  
Schools 13 

Elementary Schools 8 
High Schools 2 
Junior High 3 

Programs 3 
Adult Ed 1 
Alternative Ed 1 
Career and Technical Ed 1 

Total Schools and Programs 16 
Number of Students 5,382 
BOTH DISTRICTS  
TOTAL NUMBER OF VIDE REGULAR K-12 
SCHOOLS 25 

TOTAL NUMBER OF PROGRAMS 6 
TOTAL NUMBER OF STUDENTS 10,757 
TOTAL NUMBER OF 
TEACHERS/ADMINISTRATORS 1,124 

 
On the island of St. John, one (1) school serve the elementary and middle school student 
population. The senior high school students from the island of St. John are served by 
schools on the island of St. Thomas.  

 
The Division of Operations has been designated and will serve as the DOE liaison on 
this project.  
 

C. ADMINISTRATIVE STRUCTURE 
Honorable Racquel Berry Benjamin, Commissioner heads the Virgin Islands Department 
of Education. The Department has two (2) school districts, the St. Thomas-St. John 
School District, and the St. Croix School District that are managed and directed by 
Insular Superintendents. The official physical and mailing to be used for any 
correspondence or delivery of paper reports address for the DOE is as follows:  
 
            Khadila D. Joseph 
 Director of Procurement 

Virgin Islands Department of Education  
1834 Kongens Gade 
St. Thomas, US Virgin Islands 00802-6742  

 
D. CONTRACT TYPE 

The contract awarded under this RFP will be design build professional service contract.  
No payments in advance or in anticipation of services or supplies to be provided under 
the contract shall be made by the Government.  
 

  E.  CONTRACT TERMS 
Unless otherwise agreed pursuant to negotiations, the term of the contract awarded under 
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this RFP shall be for a period of one (1) year. Base Bid Services shall be completed with 
150 Calendar days upon receipt of the executed Contract and Purchase Order.  

 
F.  SELECTION OF CONTRACTOR 

A contract shall be negotiated with a proposer deemed to be the most qualified and 
responsive to this solicitation. Such a proposer is one, which has financial, technical, and 
other resources that indicate an ability to perform the services required by this 
solicitation. A number of factors may influence the Government’s decision in selecting 
the provider. These factors include, but are not limited to, proposer’s ability to deliver 
requested services in a timely manner; reputation, qualifications, experience, familiarity, 
and specialty in providing similar services; quality of supporting resources; and 
responsibility status. 

  
The proposer shall also meet the following requirements: 
(1) Provide description of the proposer’s organization.   
(2) Provide history and background of organization. 
(3) Provide previous experience including years of experience describing the type of 

experience required for the project. 
(4) Demonstrate ability and capability to deliver on all aspects as described in 

Section II. 
 Proposers should present their vision of how they propose meeting DOE’s 

needs and identify the overall approach to the project, define the scope of 
their offered services, and how they propose to meet the Scope of Services 
and Deliverables as defined in this RFP. 

(5) Provide at least three (3) professional references (project references).  
(6) Demonstrate the ability to perform services on-site in DOE’s facilities. 

 
H. INCURRED COSTS  

The Government of the Virgin Islands is not liable for any cost incurred by the proposer 
prior to the signing of a contract by all Parties. 
 

I. LATE PROPOSALS 
Any Proposal received after the exact time specified for receipt will not be considered. 

 
  J.  GIFTS FROM CONSULTANT 

The Government’s officers, employees, or agents shall neither solicit nor accept 
gratuities, favors, or anything of monetary value from contractors or potential 
contractors. To the extent permissible under local laws, rules, or regulations, such 
standards shall provide for appropriate penalties, sanctions, or other disciplinary actions 
to be applied for violations of such standards. 
 

 K. LICENSES, FEES & TAXES 
1. The selected contractor shall be responsible for paying all applicable taxes and 

fees, including but not limited to, excise tax, local income tax, and payroll and 
withholding taxes for its employees. The contractor shall hold Government 
harmless for all claims arising from payment of such taxes and fees.  
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2. The selected contractor shall obtain and post as required, all licenses, insurances, 

permits, and certificates as required by federal and local laws, rules and 
regulations, and policies. 

 
 
 

L. PROPOSAL FORMAT  
Each proposal must also meet the following minimum requirements:   

 
Part I: Narrative  

1) Table of Contents  
This section must contain a table of contents. All major parts of the proposal 
must be identified by page numbers.  

 
2) Executive Summary/Proposal Overview 

This section must describe the salient features of the proposal. It must contain an 
overview of the proposer’s company background and qualifications, and must 
condense and highlight the contents of the proposal to provide a broad 
understanding of the entire proposal. The Executive Summary should include 
conclusions and generalized recommendations. Pricing information must not be 
included in the Executive Summary.  

 
3) Required Parts and Documents 

The proposal must include components of Section I. F.  
 

4) Technical Response 
Demonstrate ability and capacity to provide services described in Section II. In 
this section, proposers should present their vision of how they propose 
meeting the Government’s needs and identify the overall approach to the 
project, define the scope of their offered services, and how they propose to 
meet the Scope of Services as defined in this RFP.  
 

Part II: Cost Proposal  
The Bidder’s cost proposal shall be signed by the Contractor and provided in a 
separate sealed envelope labeled “Cost Proposal” within the overall Bidder’s 
Bid Package specifying  the proposed compensation as a Total Lump Sum 
separately for the Base Bid, the Bid Add/Delete and the Bid Add Alternate for 
the overall complete Project for the services to be provided under this RFP within 
the attached Bid Sheet as described in Section II below and Section I - A above.  
 

     M.      FEDERAL FUNDING/DEBARMENT CERTIFICATION  
 

               The selected contractor certifies that it is eligible to receive contract awards using 
federally appropriated funds and that it has not been suspended or debarred from 
entering into contracts with any federal agency.  The Contractor shall include this 
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provision in each of its subcontracts hereunder and shall furnish its subcontractors with 
the current “LIST OF PARTIES EXCLUDED FROM FEDERAL PROCUREMENT 
OR NON PROCUREMENT”.   

  
 

II.  SCOPE OF SERVICES 
 
Overview:  
See Part I, Section ‘A’ above.    
 

1) The BASE BID:  At the Joseph Gomez Elementary School, the Staircase Concrete 
Cover to be demolished is approximately (22’-10 X 12’-8.5” X 8”) + (22’-10” X 6” 
X 2”)2 +  (11’-8.5” X 6” X 2”)2.   Therefore, the selective demolition work at this 
school equates to approximately 7.5 CY of Concrete.  This area is the concrete roof 
slab that covers the staircase which is highlighted in Red on the attached Gomez 
School Layout.    
 

Additionally, the remaining center wall that supports the Staircase Concrete Cover 
shall be capped and waterproofed with a Painted New Concrete Cap as described 
within “I. A. The BASE BID” detailed herein above.  At the Joseph Gomez 
Elementary School, the Concrete Cap to be installed is approximately 8’-6 X 1’-6” X 
4”.   Therefore, the New Concrete Cap at this school equates to approximately 0.16 
CY of Concrete.  
 

The Bidder/Contractor is required to verify all dimensions, quantities, and existing 
buildings, existing utilities, and existing site conditions to cover all impact costs to 
the complete Project at this School before providing a Final All-In Cost to perform 
this overall work effort. 
 

2) The BID ADD ALTERNATE (if additional funding becomes available):  Upon 
completion of the all selective demolition work and installation of the new concrete 
cap as stipulated & defined herein for the Based Bid work efforts, and upon VIDE 
establishment of additional funding, the installation of a detachable light blue canvas 
cover that shelters the complete staircase from rain will be provided as described 
within “I. A. The BID ADD ALTERNATE…” detailed herein above.   For this School, 
said New Detachable Canvas Covers will not be less than approximately 300 SF.       
 

The Bidder/Contractor is required to verify all dimensions, quantities, and existing 
building, existing utilities, and existing site conditions to cover all impact costs to the 
complete Project before providing a Final All-In Cost to perform this overall work 
effort. 

 
Notes:  

A. This is a Design-Build Project.   The selected contractor shall provide Professional 
Architectural / Engineering (A/E) Services performed by a locally Licensed 
Architect or Engineer and Selective Demolition Services performed by a Licensed 
Contractor who has performed similar services within the U.S. Virgin Islands in the 
past for the Government of the Virgin Islands (GVI). 
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B. The selected contractor will adhere to all VIDE’s and P&P’s procurement standard 
Bid form requirements as established for the GVI’s standard general construction 
contracts. 

C. The Contractor’s Bid will shall be disqualified if the itemized Bid Sheet is not fully 
completed for all items. 

D. The quantities expressed within the provided Bid Sheet are not necessarily exact, and 
the items noted within the provided Bid Sheet do not necessarily make up all the 
work required for the complete overall Project herein contemplated for final 
functionality of the finish work product.   The Bid items noted within the provided 
Bid form will be used in establishing if the cost being submitted by the Bidders are 
within the current acceptable pricing being observed within the USVI construction 
market.   Additionally, Bid items noted within the provided Bid form will ensure that 
all Bidders are bidding the same quantifications provided within the Bid Sheet.   
Nevertheless, all Contractors will be responsible for submitting a Total Lump Sum 
for both the Base Bid and the Bid Add Alternate for the overall complete Project as 
supported within the attached Bid Sheet. 

E. It is each Bidders’ responsibility to establish the exact quantities based on both the 
provided documentation issued for the Bid process and all necessary site visits 
needed by the Bidder to meet the objective in providing a Total Lump Sum for the 
Base Bid, the Bid Add/Delete, and the Bid Add Alternate for the overall complete 
Project. 

F. Itemized Unit Pricing submitted within the Bid Sheet for this work shall include the 
Contractor’s Overhead & Administration, Taxes, and Profit along with all costs for 
Materials, Equipment, and Manpower necessary to facilitate proper, safe, and timely 
completion of the overall Project. 

G. The Unit Prices submitted by the Bidder on the itemized Bid Sheet will be utilized 
by GVI for any credits or debits to the overall Project; which, if necessary, shall be 
addressed through one or more Change Orders to the Contract for the Project. 

H. Any Contractor’s justified requested Project Time Extensions shall be thoughtfully 
considered and, if approved by the Commissioner of Education, shall be addressed 
through one or more Change Orders to the Contract for the Project. 

 
 Deliverables: 

A. Certified payrolls in compliance to the Davis Bacon Act shall be provided with all 
Pay Request for this Project. 

B. Please see attached “EXHIBIT “C” - FEDERAL RIDERS” for all other applicable 
requirements under this RFP.  

C. Emailed copies of all submitted and approved Permits for this work and an approval 
Letter from the VI Waste Management Authority to allow all refuse to be placed at 
the STT Landfill. 

D. Emailed copies of all trucking tickets for refuse removed from the site that will detail 
quantities of refuse and final destination of refuse for establishing the required Chain 
of Custody for all removed materials from this site. 

E. Before, during, and after digital pictures to document all work efforts on site.  
F. Material Submittals and Shop Drawings as is required to secure final approvals of the 

VIDE Project Manager. 
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G. Provide all requested supporting documentation for any and all Pay Request and 
Letter of Justifications for any Change Order as required by the GVI.  

 
III.  NON-PERFORMANCE BY SELECTED CONTRACTOR 

In the event of the selected contractor’s non-performance under the subsequent contract and/or 
the violation or breach of the contract terms, the Government shall have the right to pursue all 
administrative, contractual, and legal remedies against the contractor and shall have the right to 
seek all sanctions and penalties as may be appropriate. Further, either party shall have the right 
to terminate the contract with or without cause upon the agreed upon written notice to the other 
party specifying the date of termination. 

 
IV.   CONTRACTUAL REQUIREMENTS 

All bid proposals and subsequent contract and supporting documents must reflect the legal name 
of entity. Supporting documents that must be submitted prior to contract execution and within 
the time established by the Government shall include, but not be limited to, the following: 
 

(1)  Certificate of Resolution, as to the authorized negotiator and signer of a contract. 
(2)  Current Virgin Islands Business License issued to the legal name of record of the entity by 

the Government of the Virgin Islands, Department of Licensing and Consumer Affairs; and 
if applicable, copy of current business license issued by state, city or county in which the 
foreign corporation is operating. 

(3) One (1) current  Certificate(s)of Good Standing/Existence, in legal name of the Contractor 
by the Virgin Islands Office of the Lt. Governor, Division of Corporations and Trademarks; 
and if company is not locally formed, an original Certificate of Good Standing, Certificate 
of Existence, or Certificate of Status from the state of registration. 

(4) Certificate of Issuance or Renewal of Trade Name issued by the Virgin Islands Office of 
the Lt. Governor, Division of Corporations and Trademarks, if applicable. 

(5) Articles of Incorporation or Organization, as applicable; or documents governing 
operation. 

(6) Certificate of Liability Insurance indicating proof of coverage of Professional Liability 
Insurance and General Liability/Public Liability Insurance - each of no less than [One 
Million Dollars and Zero Cents ($1,000,000.00)] for any one occurrence. The Contractor 
must provide a Certificate of Liability Insurance and Declaration/Endorsement pages that 
indicating that the Government of the Virgin Islands, Department of Education, is as 
“certificate holder” and an “additional insured” on the General Liability/Public Liability 
Insurance.  The Professional Liability Insurance must cover the services to be provided 
under the contract.  

(7) Certificate of Government Insurance/Copy of Certificate providing firm/agents are covered 
by Workers’ Compensation Employee’s Liability.  

(8) System for Award Management (SAM) certifying the Contractor’s’ eligibility to receive 
contract awards appropriated with federal funds; www.sam.gov.  

 

Please note the above-referenced documents are subject to modification at the Government’s 
discretion.  
 

Any silence, absence, or omission from the contract specifications concerning any point shall be 
regarded as meaning that only the best commercial practices are to prevail.  
 

 
RFP for Concrete Staircase Roofing Demolition for the Joseph Gomez Elementary School, STT                                                                                  

Page 10 of 14 
                                                                                                                                            

http://www.sam.gov/


All contractual documents including insurance certificates/policies must be kept updated and 
maintained throughout the term of the contract.  
 

V.   ATTACHMENTS 
 

a) Exhibit ‘C’, Federal Riders to be adhered to as applicable under the contract; and  
b) Joseph Gomez Elementary School Layout Map, showing location of major work efforts.  
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REQUEST FOR PROPOSAL (RFP)  
TO SECURE DESIGN-BUILD SERVICES FOR THE  

CONCRETE STAIRCASE ROOFING DEMOLITION & CONCRETE REPAIR PROJECT  
BOTH AT THE JOSEPH GOMEZ ELEMENTARY SCHOOL, STT, USVI 

 
 

BID SHEET 
 

Item 
No. Base Bid Item Descriptions Quant. 

Unit 
Price 

Cost of 
Overall Work 

1. For One (1) School Site location, mobilization for safety measures, 
construction signage, site signage, protective barriers around work 
areas, and protective measures for the remaining Staircases center 
walls, landings, stairs, and railings.  

1 LS $     $           

2. Engineering Services necessary to secure Demolition Permit for the 
work effort. 

1 LS $     $           

3. Remove and legally dispose of the existing concrete staircase 
roofing above a total of One (1) staircase within this School. 

7.5 CY $     $           

4. Install One (1) New Concrete Cap onto the remaining Staircase’s 
Center Wall.   Waterproof and paint (2-coats) onto said new 
concrete cap to match existing staircase center wall.    

0.2 CY $       $              

5. Remove all fixtures (lighting or otherwise) & related conduits and 
properly dispose of said material in compliance to VI Code.   
Thereafter, cap all remaining electrical, water, and other piping at 
the peripheral edge boundary of the work area contracted herein.    
And, this work effort does include any and all particular utilities that 
are required to be rerouted for a continuation of the functionality 
of both the Three (3) Staircases and all other surrounding facilities. 

1 LS $     $           

6. All disturbed areas of the remaining staircase & adjacent Building to 
include the remaining Staircase’s center wall, landings, stairs, and 
railings or where any other parts of the demolition work efforts 
touched or impacted the existing school facilities before or during 
the demolish work in whatsoever manner shall be refinished to a 
smooth surface and painted with 2 coats of paint to match existing 
wall finish. 

291 SF $           $           

7. Project close-out and clean-up. 1 LS $     $           

 BASE BID COST:    $           

 BIDDER’S TOTAL BASE BID COSTS:   $           
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Item 
No. 

Add Alternate Bid Item Descriptions 
(if additional funding becomes available) Quant. 

Unit 
Price 

Cost of 
Overall Work 

i. For One (1) School Site location, mobilization for safety measures, 
construction signage, site signage, protective barriers around work 
areas, and protective measures for the remaining Staircase center 
wall, landings, stairs, and railings.  

1 LS $     $             

ii. Total Costs for the installation of a detachable light blue canvas 
cover that shelters from the rain the One (1) Staircase at the School 
Site location.    This new canvas cover will not extend beyond the 
original covered area of the previous Concrete Staircase Cover that 
is to be demolished under the Base Bid specified above.   Said 
Canvas Cover will be attached to the remaining staircase utilizing a 
bolted on heavy-duty galvanized steel or a heavy-duty aluminum 
framing system designed to maintain its rigidity with the detachable 
canvas attached during a minimum of 50 MPH sustained wind 
loading.   The detachable canvas will be made of water & fire 
resistant composite materials that will also be mildew resistant and 
will have reinforced seams for long lasting use.     

300 SF $          $             

iii. Thorough Training to remove and reinstall the Canvas Cover will be 
provided to VIDE’s Division of Maintenance through a minimum of 
Two (2) Training Sessions at the School location.   A listing signed by 
all VIDE personnel who participated in said Trainings will be 
transmitted to the VIDE Project Manager.  

2 EA $ $ 

iv. Project close-out and clean-up. 1 LS $      $           

 ADD ALTERNATE BID COST:    $        

 BIDDER’S TOTAL ADD ALTERNATE BID COSTS:   $        
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Contractor’s Corporate Seal  
 
 
 

 

 
 

Certification of Bid: 

 
The undersigned Bidder/Contractor has Inspected and Examined all Building and Site Conditions thoroughly and verify all 
dimensions, quantities, and existing building, existing utilities, and existing site conditions to cover all impact costs to the 
complete timely Project before providing the following Final All-In Cost to perform this overall work effort. 
 
Subject to all conditions and requirements of the scope of work, the Base Bid and Add/Delete work efforts will be 

Completed within ____________Days.  

 
Total Base Bid Costs for project is $ ________________________ 
                                                                                                          (Numerical) 
 
 ____________________________________________________ 
                                                         (Dollar Amount Written) 
 
 
   Certified Correct: 
   ___________________________________________________ 
   Licensed Contractor’s Signature                                              Date 

Contractor’s Mobile Number: ________________________________ 
Contractor’s Business Address: 

 
 
 
 

 
 

END OF RFP, SCOPE OF WORK, & ITEMIZED BID SHEET 
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